STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

05/ 08/ 02
06- 434704

GOALS: M NORI TY BUSI NESS ENTERPRI SES -

06- KER-58-118. 0/ 128. 0

Bl D SUMMARY

I'N KERN COUNTY NEAR MOJAVE FROM
8.1 KM EAST OF ROUTE 14 TO 0.6 KM
EAST OF CALI FORNIA CI TY BOULEVARD

W DEN SHOULDERS

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
05/ 16/ 02
CONTRACT CODE 'A'
28 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

POSALS | SSUED 8 FUND TOTAL HA22 750, 000 TOTAL NUMBER OF WORKI NG DAYS 45
BER OF BIDDERS 3 ENG NEERS EST 670, 000.00 AMOUNT OVER 129, 485. 00 PERCENT OVER EST 19. 33
GRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 799, 485. 00 1 ASPHALT CONSTRUCTI ON CO I NC 661 533-2121 CC PREF CLAI MED
00223089
P O BOX 1187 FAX 661 553-4942
LANCASTER CA 93584
2 899, 770. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 1, 007, 525. 00 2 E L YEAGER CONSTRUCTI ON 909 684-5360 CC PREF CLAI MED
COVPANY | NC 00140069
P O BOX 87 FAX 909 788-2449

RI VERSI DE CA 92502- 0087

3. 0%



06- 434704 Bl D211

06- KER-58- 1 SUMMARY OF REMAI NI NG BI DDERS PACE 2

05/ 08/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO I TEM5S 21 AND 22
P O BOX 790

GOSHEN CA  93227- 0790

K R C SAFETY CO I NC ITEMS 3, 7, 25 AND 26
6084 W HURLEY AVE
VI SALI A CA 93277

KARLESKI NT CRUM | NC I TEM5 10 THRU 17
P O BOX 5358
SAN LU S OPI SBO CA 93403

SUDHAKAR COVPANY | TEMS 27 AND 28
1450 FI TZGERALD AVE
RIALTO CA 92376



06- 434704 Bl D211
06- KER-58- 1 SUMMARY OF REMAI NI NG BI DDERS PACE 3
05/ 08/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS
DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
G AND L TRAFFI C SERVI CES TRAFFI C CONTROL ( PARTI AL)
REDDI NG CA
KARLESKI NT CRUM | NC ERCSI ON CONTRCL
SAN LU S OBl SPO CA
PAVEMENT RECYCLI NG STYSTEMS ROADWAY EXCAVATI ON
RI VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, DELI NEATORS AND MARKERS
Pl SMO BEACH CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 G AND L TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS ( PARTI AL)

REDDI NG CA

KARLESKI NT CRUM
SAN LU S CBI SPO CA

WEST COAST M LLING
LANCASTER CA

ERCSI ON CONTROL ( PARTI AL)

ROADWAY EXCAVATI ON ( PARTI AL)



06- 434704 Bl D211

06- KER- 58- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 08/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 8, 000. 00* 8, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 55, 000. 00* 55, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVMP SUM 10, 800. 00* 10, 800. 00
6 152044 RELAY STEEL FLARED END SECTI ON EA 1 5, 000. 00 5, 000. 00
7 152386 RELOCATE ROADSI DE SI GN- ONE POST EA 1 500. 00 500. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 15, 000. 00* 15, 000. 00
9 190101 ROADWAY EXCAVATI ON VB 5, 700 26.00 148, 200. 00
10 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 4.5 1, 220. 00 5, 490. 00
11 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 050 5. 00 5, 250. 00
12 (S) 203024 COWVPOST ( ERCS| ON CONTROL) KG 3, 850 2.00 7, 700. 00
13 (S) 203026 MOVE- | N MOVE- OUT ( ERCSI ON CONTROL) EA 3 850. 00 2, 550. 00
14 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 123 105. 00 12, 915. 00
15 (S) 023627 EDOMYCORRHI ZAL | NOCULUM KG 160 20. 00 3, 200. 00
16 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 110 10. 00 1, 100. 00
17 (S) 023628 DRI LL SEED ( ERCSI ON CONTROL) HA 1.3 10, 400. 00 13, 520. 00
18 260201 CLASS 2 AGGREGATE BASE VB 70 80. 00 5, 600. 00
19 390155 ASPHALT CONCRETE (TYPE A) TONN 9, 300 49. 00 455, 700. 00
20 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 100 50. 00 5, 000. 00
AREA)
21 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1, 700 2.50 4, 250. 00
22 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 500 2.50 3, 750. 00
23 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 20 700. 00 14, 000. 00
24 664044 1200 MM CORRUGATED STEEL Pl PE M 4 500. 00 2, 000. 00
(2.77 MM THI CK)
25 820107 DEL| NEATOR ( CLASS 1) EA 9 40. 00 360. 00
26 820110 M LEPCST MARKER EA 20 50. 00 1, 000. 00
27 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 2,200 2.00 4, 400. 00
( SPRAYABLE)
28 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 200 6. 00 1, 200. 00

TOTAL 799, 485. 00



06- 434704

06- KER- 58- 1 SUMMARY OF REMA
05/ 08/ 02
............................... I.............................
SECOND | TH RD
BI D ANMOUNT | BI D ANMOUNT
_______________________________ |_____________________________
500. 00* 500. 00| 4, 000. 00* 4000
9, 000. 00* 9000. 00] 8, 000. 00* 8000
16, 000. 00* 16000. 00| 3, 500. 00* 3500
76, 150. 00* 76150. 00| 81, 000. 00* 81000
5, 000. 00* 5000. 00| 10, 000. 00* 10000
800. 00 800. 00| 1, 000. 00 1000
200. 00 200. 00| 150. 00 150
15, 000. 00* 15000. 00| 15, 000. 00* 15000
35. 00 199500. 00] 48.00 273600
1, 300. 00 5850. 00| 1, 250. 00 5625
3.20 3360. 00| 3.50 3675
1.00 3850. 00| 1.00 3850
900. 00 2700. 00| 850. 00 2550
110. 00 13530. 00| 110. 00 13530
18.00 2880. 00| 20. 00 3200
10. 00 1100. 00| 9. 00 990
10, 600. 00 13780. 00| 10, 600. 00 13780
70. 00 4900. 00| 250. 00 17500
54. 00 502200. 00| 55. 00 511500.
55. 00 5500. 00| 180. 00 18000
3.00 5100. 00| 2.00 3400
3.00 4500. 00| 2.00 3000
50. 00 1000. 00| 100. 00 2000
600. 00 2400. 00| 700. 00 2800.
50. 00 450. 00| 55. 00 495.
55. 00 1100. 00| 55. 00 1100
1.10 2420. 00 1. 40 3080
5. 00 1000. 00| 6. 00 1200

899, 770. 00 1, 007, 525. 00

N

N G

B I

DDERS

Bl D211
PACE 5
05/ 16/ 02



